
PROJECT APARTMENT TOWER
ADDRESS 800 SECOND AVENUE SOUTH ST.PETERSBURGH, FLORIDA 33701

DESCRIPTION  TOTAL HOURS  LABOR INCL. O&P  MATERIAL INCL O&P  SUBTOTAL INCL O&P 
BASE BID

Masonry - Building 74629 HRS  $                7,612,121  $                     9,953,177  $                    17,565,298 

Subtotal 74629 HRS  $                7,612,121  $                     9,953,177  $                    17,565,298 
Sales Tax 6.63%  $                        549,498  $                         549,498 

TOTAL BASE BID (INCL. OVERHEAD AND PROFIT)  $                7,612,121  $                   10,502,675  $                    18,114,796 

TOTAL HRS (ASSUMED 3 LABORS CREW) 74629 HRS
TOTAL LABOR COST INCL O&P  $         7,612,121 
TOTAL MATERIAL COST INCL O,P&TAX  $       10,502,675 

See next tab for detailed take-offs.
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PROJECT APARTMENT  TOWER Email support@aconengineering.com Pricing  cells

ADDRESS 800 SECOND  AVENUE  SOUTH  ST.PETERSBURGH,  FLORIDA  33701 PH # Confirm  pricing O&P

DUE DATE 22/01/2026 Website http://aconengineering.com/ Please  Add/Confirm  Price 20.00%

DATE ON PLANS 19/12/2025
ADDENDUM  UPDATE
Total  Base bid $18,114,796 MASONRY

SR # DWG.  NO. DETAIL  NO. CSI NO. DESCRIPTION QTY. WASTE QTY.  W/ 
WASTE

UNIT LABOR/EQUIP
.  COST

MATERIAL  
COST

SUBCONTRAC
TOR COST

UNIT  
MANHOURS

HOURLY  WAGE TOTAL  HOURS TOTAL  
LABOR

TOTAL  
MATERIAL

TOTAL  
SUB  

CONTRACTOR

TOTAL  UNIT  
COST

TOTAL  COST SUBTOTALS

MASONRY  TAKEOFF  
FOUNDATION
CMU WALLS

1 S200 PLAN 8" CMU                      797 0%                797 Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 33.76  HRS  $               3,443.80   $             6,992.82   $                    -   $                 13.09   $                    10,437  
2 S200 PLAN 12" CMU                    2,177  0%             2,177  Blocks  $              4.76  $              9.64  $                   -  0.06 HRS  $                   85 121.94  HRS  $             12,437.78   $           25,189.12   $                    -   $                 17.28   $                    37,627  
3 S200 PLAN Reinforcement                   3,789  10%             4,168  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 71.10  HRS  $               7,252.71   $           12,304.59   $                    -   $                   4.69  $                    19,557  
4 S200 PLAN No 9 Ladder  type  Reinforcement  @ 16" O.C                   1,983  10%             2,181  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 21.04  HRS  $               2,146.51   $             2,879.47   $                    -   $                   2.30  $                      5,026  

Sub Total  $                  25,281   $                47,366   $                    -   $                    72,647  

LEVEL 1
CMU WALLS

5 S201 PLAN 8" CMU                 40,677  0%           40,677  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 1722.77  HRS  $           175,722.84   $         356,814.99   $                    -   $                 13.09   $                  532,538  
6 S201 PLAN 12" CMU                  38,843  0%           38,843  Blocks  $              4.76  $              9.64  $                   -  0.06 HRS  $                   85 2175.23  HRS  $           221,873.01   $         449,339.46   $                    -   $                 17.28   $                  671,212  
7 S201 PLAN Scaffolding                 71,249  10%           78,374  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 3549.87  HRS  $           362,086.57   $                         -   $                    -   $                   4.62  $                  362,087  
8 S201 PLAN Reinforcement                 66,821  10%           73,503  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 1253.87  HRS  $           127,894.84   $         216,980.21   $                    -   $                   4.69  $                  344,875  
9 S201 PLAN No 9 Ladder  type  Reinforcement  @ 16" O.C                 53,437  10%           58,780  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 567.06  HRS  $             57,839.80   $           77,589.98   $                    -   $                   2.30  $                  135,430  

10 S201 PLAN 8" Bond Beam                   1,891  10%             2,080  LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 310.07  HRS  $             31,626.84   $         101,295.76   $                    -   $                 63.90   $                  132,923  
11 S201 PLAN 12" Bond  Beam                   1,795  10%             1,974  LF  $            16.74   $            51.43   $                   -  0.20 HRS  $                   85 388.83  HRS  $             39,660.66   $         121,848.74   $                    -   $                 81.80   $                  161,509  

Sub Total  $             1,016,705   $           1,323,869   $                    -   $                2,340,574  

LEVEL 2
CMU WALLS

12 S202 PLAN 6" CMU                      109 0%                109 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 3.31 HRS  $                  337.64   $                680.51   $                    -   $                   9.34  $                      1,018  
13 S202 PLAN 8" CMU                 17,757  0%           17,757  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 752.06  HRS  $             76,709.84   $         155,763.59   $                    -   $                 13.09   $                  232,473  
14 S202 PLAN 12" CMU                  16,247  0%           16,247  Blocks  $              4.76  $              9.64  $                   -  0.06 HRS  $                   85 909.81  HRS  $             92,800.68   $         187,940.87   $                    -   $                 17.28   $                  280,742  
15 S202 PLAN Scaffolding                 33,288  10%           36,617  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 1658.53  HRS  $           169,169.89   $                         -   $                    -   $                   4.62  $                  169,170  
16 S202 PLAN Reinforcement                 41,295  10%           45,425  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 774.89  HRS  $             79,038.92   $         134,093.62   $                    -   $                   4.69  $                  213,133  
17 S202 PLAN No 9 Ladder  type  Reinforcement  @ 16" O.C                 24,966  10%           27,463  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 264.93  HRS  $             27,023.24   $           36,250.69   $                    -   $                   2.30  $                    63,274  
18 S202 PLAN 6" Bond Beam                        10 10%                  11 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 1.26 HRS  $                  128.78   $                451.90   $                    -   $                 50.81   $                         581 
19 S202 PLAN 8" Bond Beam                   1,867  10%             2,053  LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 306.08  HRS  $             31,220.61   $           99,994.66   $                    -   $                 63.90   $                  131,215  
20 S202 PLAN 12" Bond  Beam                      839 10%                922 LF  $            16.74   $            51.43   $                   -  0.20 HRS  $                   85 181.67  HRS  $             18,529.93   $           56,929.18   $                    -   $                 81.80   $                    75,459  

Sub Total  $                494,960   $              672,105   $                    -   $                1,167,065  

LEVEL 3
CMU WALLS

21 S203 PLAN 6" CMU                      437 0%                437 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 13.25  HRS  $               1,351.85   $             2,724.66   $                    -   $                   9.34  $                      4,077  
22 S203 PLAN 8" CMU                 11,272  0%           11,272  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 477.39  HRS  $             48,694.03   $           98,875.93   $                    -   $                 13.09   $                  147,570  
23 S203 PLAN Scaffolding                 10,596  10%           11,655  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 527.91  HRS  $             53,847.02   $                         -   $                    -   $                   4.62  $                    53,847  
24 S203 PLAN Reinforcement                 10,862  10%           11,948  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 203.81  HRS  $             20,789.03   $           35,269.66   $                    -   $                   4.69  $                    56,059  
25 S203 PLAN No 9 Ladder  type  Reinforcement  @ 16" O.C                   7,947  10%             8,741  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 84.33  HRS  $               8,601.54   $           11,538.65   $                    -   $                   2.30  $                    20,140  
26 S202 PLAN 6" Bond Beam                        42 10%                  46 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 5.06 HRS  $                  515.62   $             1,809.35   $                    -   $                 50.81   $                      2,325  
27 S202 PLAN 8" Bond Beam                   1,180  10%             1,298  LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 193.48  HRS  $             19,734.62   $           63,206.87   $                    -   $                 63.90   $                    82,941  

Sub Total  $                153,534   $              213,425   $                    -   $                   366,959  

LEVEL 4
CMU WALLS

28 S204 1/S504 6" CMU                      438 0%                438 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 13.28  HRS  $               1,354.77   $             2,730.55   $                    -   $                   9.34  $                      4,085  
29 S204 1/S504 8" CMU                   7,388  0%             7,388  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 312.91  HRS  $             31,916.49   $           64,808.20   $                    -   $                 13.09   $                    96,725  
30 S204 1/S504 Scaffolding                   7,019  10%             7,721  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 349.70  HRS  $             35,669.88   $                         -   $                    -   $                   4.62  $                    35,670  
31 S204 1/S504 Reinforcement                   7,158  10%             7,874  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 134.31  HRS  $             13,700.01   $           23,242.78   $                    -   $                   4.69  $                    36,943  
32 S204 1/S504 No 9 Ladder  type  Reinforcement  @ 16" O.C                   5,264  10%             5,791  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 55.86  HRS  $               5,697.92   $             7,643.54   $                    -   $                   2.30  $                    13,341  
33 S202 PLAN 6" Bond Beam                        42 10%                  46 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 5.07 HRS  $                  516.74   $             1,813.26   $                    -   $                 50.81   $                      2,330  
34 S202 PLAN 8" Bond Beam                      711 10%                782 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 116.51  HRS  $             11,884.36   $           38,063.72   $                    -   $                 63.90   $                    49,948  

Sub Total  $                100,740   $              138,302   $                    -   $                   239,042  

LEVEL 5
CMU WALLS

35 S204 1/S504 6" CMU                      438 0%                438 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 13.28  HRS  $               1,354.77   $             2,730.55   $                    -   $                   9.34  $                      4,085  
36 S204 1/S504 8" CMU                   7,388  0%             7,388  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 312.91  HRS  $             31,916.49   $           64,808.20   $                    -   $                 13.09   $                    96,725  
37 S204 1/S504 Scaffolding                   7,019  10%             7,721  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 349.70  HRS  $             35,669.88   $                         -   $                    -   $                   4.62  $                    35,670  
38 S204 1/S504 Reinforcement                   7,158  10%             7,874  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 134.31  HRS  $             13,700.01   $           23,242.78   $                    -   $                   4.69  $                    36,943  
39 S204 1/S504 No 9 Ladder  type  Reinforcement  @ 16" O.C                   5,264  10%             5,791  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 55.86  HRS  $               5,697.92   $             7,643.54   $                    -   $                   2.30  $                    13,341  
40 S202 PLAN 6" Bond Beam                        42 10%                  46 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 5.07 HRS  $                  516.74   $             1,813.26   $                    -   $                 50.81   $                      2,330  
41 S202 PLAN 8" Bond Beam                      711 10%                782 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 116.51  HRS  $             11,884.36   $           38,063.72   $                    -   $                 63.90   $                    49,948  

Sub Total  $                100,740   $              138,302   $                    -   $                   239,042  

LEVEL 6
CMU WALLS

42 A106 Plan 6" CMU                      528 0%                528 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 16.02  HRS  $               1,634.53   $             3,294.41   $                    -   $                   9.34  $                      4,929  
43 A106 Plan 8" CMU                 10,172  0%           10,172  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 430.81  HRS  $             43,942.63   $           89,227.95   $                    -   $                 13.09   $                  133,171  
44 A106 Plan Scaffolding                   9,805  10%           10,785  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 488.52  HRS  $             49,828.92   $                         -   $                    -   $                   4.62  $                    49,829  
45 A106 Plan Reinforcement                   9,608  10%           10,569  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 180.29  HRS  $             18,389.39   $           31,198.55   $                    -   $                   4.69  $                    49,588  
46 A106 Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   7,354  10%             8,089  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 78.04  HRS  $               7,959.68   $           10,677.63   $                    -   $                   2.30  $                    18,637  
47 A106 Plan 6'' Bond  Beam                        41 10%                  46 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 5.03 HRS  $                  513.39   $             1,801.52   $                    -   $                 50.81   $                      2,315  
48 A106 Plan 8'' Bond  Beam                      824 10%                906 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 135.10  HRS  $             13,780.57   $           44,136.98   $                    -   $                 63.90   $                    57,918  

Sub Total  $                136,049   $              180,337   $                    -   $                   316,386  

LEVEL 7
CMU WALLS

49 A107 Plan 6" CMU                      811 0%                811 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 24.63  HRS  $               2,512.20   $             5,063.35   $                    -   $                   9.34  $                      7,576  
50 A107 Plan 8" CMU                 11,479  0%           11,479  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 486.17  HRS  $             49,589.35   $         100,693.92   $                    -   $                 13.09   $                  150,283  
51 A107 Plan 12" CMU                  10,824  0%           10,824  Blocks  $              4.76  $              9.64  $                   -  0.06 HRS  $                   85 606.17  HRS  $             61,828.83   $         125,216.38   $                    -   $                 17.28   $                  187,045  
52 A107 Plan Scaffolding                 29,347  10%           32,282  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 1462.17  HRS  $           149,141.20   $                         -   $                    -   $                   4.62  $                  149,141  
53 A107 Plan Reinforcement                 26,961  10%           29,657  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 505.91  HRS  $             51,603.15   $           87,547.41   $                    -   $                   4.69  $                  139,151  
54 A107 Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                 22,010  10%           24,211  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 233.57  HRS  $             23,823.85   $           31,958.83   $                    -   $                   2.30  $                    55,783  
55 A107 Plan 6'' Bond  Beam                        42 10%                  46 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 5.06 HRS  $                  515.87   $             1,810.22   $                    -   $                 50.81   $                      2,326  
56 A107 Plan 8'' Bond  Beam                   1,001  10%             1,101  LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 164.17  HRS  $             16,745.64   $           53,633.63   $                    -   $                 63.90   $                    70,379  
57 A107 Plan 12'' Bond  Beam                      896 10%                985 LF  $            16.74   $            51.43   $                   -  0.20 HRS  $                   85 194.08  HRS  $             19,795.86   $           60,818.46   $                    -   $                 81.80   $                    80,614  

Sub Total  $                375,556   $              466,742   $                    -   $                   842,298  

LEVEL 8
CMU WALLS

58 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
59 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
60 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
61 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
62 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
63 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
64 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 9
CMU WALLS

65 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
66 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
67 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
68 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
69 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
70 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
71 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 10
CMU WALLS

72 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
73 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
74 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
75 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
76 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
77 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
78 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 11
CMU WALLS

79 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
80 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
81 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
82 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
83 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
84 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
85 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 12
CMU WALLS

86 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
87 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
88 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
89 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
90 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
91 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
92 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 13
CMU WALLS

93 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
94 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
95 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
96 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
97 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
98 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
99 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 14
CMU WALLS

100 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
101 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
102 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
103 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
104 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
105 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
106 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 15
CMU WALLS

107 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
108 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
109 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
110 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
111 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
112 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
113 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 16
CMU WALLS

114 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
115 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
116 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
117 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
118 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
119 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
120 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 17
CMU WALLS

121 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
122 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
123 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
124 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  



125 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
126 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
127 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 18
CMU WALLS

128 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
129 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
130 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
131 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
132 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
133 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
134 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 19
CMU WALLS

135 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
136 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
137 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
138 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
139 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
140 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
141 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 20
CMU WALLS

142 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
143 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
144 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
145 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
146 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
147 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
148 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 21
CMU WALLS

149 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
150 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
151 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
152 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
153 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
154 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
155 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 22
CMU WALLS

156 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
157 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
158 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
159 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
160 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
161 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
162 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 23
CMU WALLS

163 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
164 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
165 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
166 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
167 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
168 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
169 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 24
CMU WALLS

170 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
171 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
172 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
173 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
174 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
175 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
176 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 25
CMU WALLS

177 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
178 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
179 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
180 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
181 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
182 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
183 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 26
CMU WALLS

184 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
185 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
186 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
187 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
188 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
189 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
190 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 27
CMU WALLS

191 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
192 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
193 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
194 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
195 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
196 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
197 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 28
CMU WALLS

198 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
199 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
200 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
201 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
202 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
203 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
204 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 29
CMU WALLS

205 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
206 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
207 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
208 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
209 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
210 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
211 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  



LEVEL 30
CMU WALLS

212 A130A Plan 6" CMU                      312 0%                312 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 9.46 HRS  $                  964.78   $             1,944.52   $                    -   $                   9.34  $                      2,909  
213 A130A Plan 8" CMU                   7,270  0%             7,270  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 307.92  HRS  $             31,407.61   $           63,774.90   $                    -   $                 13.09   $                    95,183  
214 A130A Plan Scaffolding                 10,374  10%           11,411  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 516.85  HRS  $             52,718.22   $                         -   $                    -   $                   4.62  $                    52,718  
215 A130A Plan Reinforcement                   9,980  10%           10,978  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 187.28  HRS  $             19,102.42   $           32,408.25   $                    -   $                   4.69  $                    51,511  
216 A130A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   7,780  10%             8,558  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 82.56  HRS  $               8,421.22   $           11,296.76   $                    -   $                   2.30  $                    19,718  
217 A130A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.56   $                903.81   $                    -   $                 50.81   $                      1,161  
218 A130A Plan 8'' Bond  Beam                   1,020  10%             1,122  LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 167.22  HRS  $             17,056.38   $           54,628.88   $                    -   $                 63.90   $                    71,685  

Sub Total  $                129,928   $              164,957   $                    -   $                   294,885  

Roof Level
CMU WALLS

219 A131A Plan 6" CMU                      217 0%                217 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.57 HRS  $                  670.40   $             1,351.19   $                    -   $                   9.34  $                      2,022  
220 A131A Plan 8" CMU                   5,257  0%             5,257  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 222.63  HRS  $             22,708.12   $           46,110.11   $                    -   $                 13.09   $                    68,818  
221 A131A Plan 12" CMU                    1,268  0%             1,268  Blocks  $              4.76  $              9.64  $                   -  0.06 HRS  $                   85 71.02  HRS  $               7,243.84   $           14,670.30   $                    -   $                 17.28   $                    21,914  
222 A131A Plan Scaffolding                   6,097  10%             6,707  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 303.78  HRS  $             30,985.98   $                         -   $                    -   $                   4.62  $                    30,986  
223 A131A Plan Reinforcement                   7,952  10%             8,747  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 149.21  HRS  $             15,219.48   $           25,820.63   $                    -   $                   4.69  $                    41,040  
224 A131A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   4,573  10%             5,030  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 48.53  HRS  $               4,949.71   $             6,639.85   $                    -   $                   2.30  $                    11,590  
225 A131A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.51 HRS  $                  255.70   $                897.28   $                    -   $                 50.81   $                      1,153  
226 A131A Plan 8'' Bond  Beam                      540 10%                594 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 88.58  HRS  $               9,034.86   $           28,937.21   $                    -   $                 63.90   $                    37,972  
227 A131A Plan 12'' Bond  Beam                        64 10%                  70 LF  $            16.74   $            51.43   $                   -  0.20 HRS  $                   85 13.82  HRS  $               1,409.55   $             4,330.55   $                    -   $                 81.80   $                      5,740  

Sub Total  $                  92,478   $              128,757   $                    -   $                   221,235  

APARTMENT  (PHASE  2 FROM  LEVEL 8 TO ROOF)
LEVEL 8
CMU WALLS

228 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
229 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
230 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
231 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
232 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
233 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
234 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 9
CMU WALLS

235 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
236 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
237 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
238 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
239 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
240 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
241 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 10
CMU WALLS

242 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
243 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
244 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
245 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
246 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
247 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
248 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 11
CMU WALLS

249 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
250 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
251 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
252 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
253 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
254 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
255 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 12
CMU WALLS

256 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
257 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
258 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
259 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
260 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
261 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
262 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 13
CMU WALLS

263 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
264 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
265 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
266 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
267 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
268 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
269 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 14
CMU WALLS

270 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
271 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
272 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
273 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
274 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
275 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
276 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 15
CMU WALLS

277 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
278 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
279 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
280 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
281 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
282 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
283 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 16
CMU WALLS

284 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
285 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
286 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
287 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
288 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
289 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
290 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 17
CMU WALLS

291 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
292 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
293 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
294 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
295 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
296 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
297 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 18
CMU WALLS

298 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
299 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
300 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
301 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
302 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
303 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
304 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 19
CMU WALLS

305 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
306 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
307 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
308 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
309 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
310 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
311 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 20
CMU WALLS

312 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
313 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
314 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
315 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
316 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
317 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
318 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 21
CMU WALLS

319 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
320 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
321 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
322 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
323 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
324 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
325 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 22
CMU WALLS

326 A108A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
327 A108A Plan 8" CMU                   6,044  0%             6,044  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 255.96  HRS  $             26,108.31   $           53,014.38   $                    -   $                 13.09   $                    79,123  
328 A108A Plan Scaffolding                   8,401  10%             9,241  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 418.58  HRS  $             42,695.36   $                         -   $                    -   $                   4.62  $                    42,695  
329 A108A Plan Reinforcement                   9,191  10%           10,110  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 172.46  HRS  $             17,590.81   $           29,843.71   $                    -   $                   4.69  $                    47,435  
330 A108A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,301  10%             6,931  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 66.86  HRS  $               6,820.17   $             9,149.01   $                    -   $                   2.30  $                    15,969  
331 A108A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
332 A108A Plan 8'' Bond  Beam                      880 10%                968 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 144.23  HRS  $             14,711.95   $           47,120.05   $                    -   $                 63.90   $                    61,832  

Sub Total  $                108,860   $              141,393   $                    -   $                   250,253  

LEVEL 23
CMU WALLS

333 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
334 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
335 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
336 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
337 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
338 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
339 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  



LEVEL 24
CMU WALLS

340 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
341 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
342 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
343 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
344 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
345 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
346 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 25
CMU WALLS

347 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
348 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
349 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
350 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
351 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
352 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
353 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 26
CMU WALLS

354 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
355 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
356 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
357 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
358 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
359 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
360 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 27
CMU WALLS

361 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
362 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
363 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
364 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
365 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
366 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
367 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 28
CMU WALLS

368 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
369 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
370 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
371 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
372 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
373 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
374 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 29
CMU WALLS

375 A123A Plan 6" CMU                      218 0%                218 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.62 HRS  $                  675.60   $             1,361.67   $                    -   $                   9.34  $                      2,037  
376 A123A Plan 8" CMU                   5,899  0%             5,899  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 249.83  HRS  $             25,482.57   $           51,743.77   $                    -   $                 13.09   $                    77,226  
377 A123A Plan Scaffolding                   8,273  10%             9,100  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 412.17  HRS  $             42,041.04   $                         -   $                    -   $                   4.62  $                    42,041  
378 A123A Plan Reinforcement                   9,061  10%             9,967  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 170.03  HRS  $             17,342.62   $           29,422.66   $                    -   $                   4.69  $                    46,765  
379 A123A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   6,204  10%             6,825  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 65.84  HRS  $               6,715.65   $             9,008.79   $                    -   $                   2.30  $                    15,724  
380 A123A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.69   $                904.24   $                    -   $                 50.81   $                      1,162  
381 A123A Plan 8'' Bond  Beam                      866 10%                952 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 141.97  HRS  $             14,481.16   $           46,380.85   $                    -   $                 63.90   $                    60,862  

Sub Total  $                106,996   $              138,822   $                    -   $                   245,818  

LEVEL 30
CMU WALLS

382 A130A Plan 6" CMU                      312 0%                312 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 9.46 HRS  $                  964.78   $             1,944.52   $                    -   $                   9.34  $                      2,909  
383 A130A Plan 8" CMU                   7,270  0%             7,270  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 307.92  HRS  $             31,407.61   $           63,774.90   $                    -   $                 13.09   $                    95,183  
384 A130A Plan Scaffolding                 10,374  10%           11,411  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 516.85  HRS  $             52,718.22   $                         -   $                    -   $                   4.62  $                    52,718  
385 A130A Plan Reinforcement                   9,980  10%           10,978  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 187.28  HRS  $             19,102.42   $           32,408.25   $                    -   $                   4.69  $                    51,511  
386 A130A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   7,780  10%             8,558  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 82.56  HRS  $               8,421.22   $           11,296.76   $                    -   $                   2.30  $                    19,718  
387 A130A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.53 HRS  $                  257.56   $                903.81   $                    -   $                 50.81   $                      1,161  
388 A130A Plan 8'' Bond  Beam                   1,020  10%             1,122  LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 167.22  HRS  $             17,056.38   $           54,628.88   $                    -   $                 63.90   $                    71,685  

Sub Total  $                129,928   $              164,957   $                    -   $                   294,885  

Roof Level
CMU WALLS

389 A131A Plan 6" CMU                      217 0%                217 Blocks  $              2.58  $              5.20  $                   -  0.03 HRS  $                   85 6.57 HRS  $                  670.40   $             1,351.19   $                    -   $                   9.34  $                      2,022  
390 A131A Plan 8" CMU                   5,257  0%             5,257  Blocks  $              3.60  $              7.31  $                   -  0.04 HRS  $                   85 222.63  HRS  $             22,708.12   $           46,110.11   $                    -   $                 13.09   $                    68,818  
391 A131A Plan 12" CMU                    1,268  0%             1,268  Blocks  $              4.76  $              9.64  $                   -  0.06 HRS  $                   85 71.02  HRS  $               7,243.84   $           14,670.30   $                    -   $                 17.28   $                    21,914  
392 A131A Plan Scaffolding                   6,097  10%             6,707  SF  $              3.85  $                   -   $                   -  0.05 HRS  $                   85 303.78  HRS  $             30,985.98   $                         -   $                    -   $                   4.62  $                    30,986  
393 A131A Plan Reinforcement                   7,952  10%             8,747  LB  $              1.45  $              2.46  $                   -  0.02 HRS  $                   85 149.21  HRS  $             15,219.48   $           25,820.63   $                    -   $                   4.69  $                    41,040  
394 A131A Plan No 9 Ladder  type  Reinforcement  @ 16" O.C                   4,573  10%             5,030  LF  $              0.82  $              1.10  $                   -  0.01 HRS  $                   85 48.53  HRS  $               4,949.71   $             6,639.85   $                    -   $                   2.30  $                    11,590  
395 A131A Plan 6'' Bond  Beam                        21 10%                  23 LF  $              9.39  $            32.95   $                   -  0.11 HRS  $                   85 2.51 HRS  $                  255.70   $                897.28   $                    -   $                 50.81   $                      1,153  
396 A131A Plan 8'' Bond  Beam                      540 10%                594 LF  $            12.67   $            40.58   $                   -  0.15 HRS  $                   85 88.58  HRS  $               9,034.86   $           28,937.21   $                    -   $                 63.90   $                    37,972  
397 A131A Plan 12'' Bond  Beam                        64 10%                  70 LF  $            16.74   $            51.43   $                   -  0.20 HRS  $                   85 13.82  HRS  $               1,409.55   $             4,330.55   $                    -   $                 81.80   $                      5,740  

Sub Total  $                  92,478   $              128,757   $                    -   $                   221,235  

 TOTAL  HOURS  
 TOTAL  

LABOR/EQUIP.  
COST  

 TOTAL  
MATERIAL  COST 

 TOTAL  
SUBCONTRAC

TOR COST 
TOTAL                      74,629   $               7,612,121   $             9,953,177   $                       -   $               17,565,298   $                17,565,298  
SALES & USE TAX (MATERIAL) 6.63%  $                     549,498   $                     549,498  

BUILDING  MASONRY  $          18,114,796   $          18,114,796  
EXCLUSIONS
Anything  not mentioned  above.



APARTMENT
FOUNDATION

Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 
Courses

Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scaffolding (SF)

S200 PLAN 8" Ext CMU Wall (BE=-3'-0", TE=0-0") @ Plan 3 236.2 354 2 797 797

S200 PLAN 12" Ext CMU Wall (BE=-3'-0", TE=0-0") @ Plan 3 645.18 968 2 2177 2177

TOTAL 8" CMU 797 0

TOTAL 12" CMU 2177

REINFORCING
Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at corners Total bars Bar Length (ft) Total Lbs 9 GA. Galvanized Horiz. Joint 

Reinforcement @ 16" O.C
S200 PLAN 8" Ext CMU Wall (BE=-3'-0", TE=0-0") @ Plan 3 236.2 #5 @  24" OC Vert 1.043 118 34 152 4.25 674 531

S200 PLAN 12" Ext CMU Wall (BE=-3'-0", TE=0-0") @ Plan 3 645.18 #7 @  24" OC Vert 2.044 323 36 359 4.25 3115 1452

Opening Reinf. Deduction LBS 3789 1983

TONS 1.89

Total 8" CMU 797 Blocks

Total 12" CMU 2177 Blocks

Scaffolding SF

Reinforcement 3789 LBS

TONS 1.89 TONS

9 GA. Galvanized Horiz. Joint Reinforcement @ 16" 1983 LF

LEVEL 1
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scaffolding (SF)

S201 PLAN 8" Ext CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 114.71 172 14 2495 0 2495 2217

S201 PLAN 8" Int CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 1776.35 2665 14 38629 447 38182 34337

S201 PLAN 12" Ext CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 678.72 1018 14 14760 0 14760 13120

S201 PLAN 12" Int CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 1116.14 1674 14 24272 188 24084 21575

0

TOTAL 8" CMU 40677 71249

TOTAL 12" CMU 38843

REINFORCING
Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at corners Total bars Bar Length (ft) Total Lbs 9 GA. Galvanized Horiz. Joint 

Reinforcement @ 16" O.C
S201 PLAN 8" Ext CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 114.71 #5 @ 24" O.C Vert 1.043 57 10 67 27.38 1924 1663

S201 PLAN 8" Int CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 1776.35 #5 @ 24" O.C Vert 1.043 888 78 966 27.38 27596 25753

S201 PLAN 12" Ext CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 678.72 #7 @  24" OC Vert 2.044 339 32 371 27.38 20786 9840

S201 PLAN 12" Int CMU Wall (BE=0'-0", TE=19'-4") @ Plan 19.33 1116.14 #5 @  48" OC Vert 1.043 279 42 321 27.38 9169 16181

8" Bond Beam 1891.06 2#5 Cont 1.043 2 0 2 1891.06 3945

12" Bond Beam 1794.86 2#5 Cont 1.043 2 0 2 1794.86 3744

Opening Reinf. Deduction 343 LBS 66821 53437

TONS 33.41

Total 8" CMU 40677 Blocks

Total 12" CMU 38843 Blocks

Scaffolding 71249 SF

Reinforcement 66821 LBS

TONS 33.41 TONS

9 GA. Galvanized Horiz. Joint Reinforcement @ 16" 53437 LF

LEVEL 2
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scaffolding (SF)

S202 PLAN 6" CMU Wall (BE=20'-0", TE=29'-4")  @ Plan 9.33 10.39 16 7 109 0 109 97

S202 1/S504 8" CMU Wall (BE=23'-4", TE=29'-4") - 1/S504 6 188.15 282 5 1270 0 1270 1129

S202 PLAN 8" CMU Wall (BE=20'-0", TE=29'-4")  @ Plan 9.33 1678.62 2518 7 17619 1132 16487 15662

S202 PLAN 12" Ext CMU Wall (BE=20'-0", TE=37'-0")  @ Plan 17 545.97 819 13 10442 1425 9017 9281

S202 PLAN 12" Ext CMU Wall (BE=20'-0", TE=44'-4") @ Plan 24.33 292.61 439 18 8009 780 7230 7119

TOTAL 6" CMU 109 33288

TOTAL 8" CMU 17757

TOTAL 12" CMU 16247

REINFORCING
Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at corners Total bars Bar Length (ft) Total Lbs 9 GA. Galvanized Horiz. Joint 

Reinforcement @ 16" O.C
S202 PLAN 6" CMU Wall (BE=20'-0", TE=29'-4")  @ Plan 9.33 10.39 #5 @ 24" O.C Vert 1.043 5 2 7 13.22 99 73

S202 1/S504 8" CMU Wall (BE=23'-4", TE=29'-4") - 1/S504 6 188.15 #5 @ 24" O.C Vert 1.043 94 20 114 8.50 1011 847

S202 PLAN 8" CMU Wall (BE=20'-0", TE=29'-4")  @ Plan 9.33 1678.62 #5 @ 24" O.C Vert 1.043 839 28 867 13.22 11957 11746

S202 PLAN 12" Ext CMU Wall (BE=20'-0", TE=37'-0")  @ Plan 17 545.97 #7 @  24" OC Vert 2.044 273 12 285 24.08 14029 6961

S202 PLAN 12" Ext CMU Wall (BE=20'-0", TE=44'-4") @ Plan 24.33 292.61 #7 @  24" OC Vert 2.044 146 12 158 34.47 11153 5339

6" Bond Beam 10.39 2#5 Cont 1.043 2 0 2 10.39 22

8" Bond Beam 1866.77 2#5 Cont 1.043 2 0 2 1866.77 3894

12" Bond Beam 838.58 2#5 Cont 1.043 2 0 2 838.58 1749

Opening Reinf. Deduction 2619 LBS 41295 24966

TONS 20.65

Total 6" CMU 109 Blocks

Total 8" CMU 17757 Blocks

Total 12" CMU 16247 Blocks

Scaffolding 33288 SF

Reinforcement 41295 LBS

TONS 20.65 TONS

9 GA. Galvanized Horiz. Joint Reinforcement @ 16" 24966 LF

LEVEL 3
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scaffolding (SF)

S203 PLAN 6" CMU Wall (BE=30'-0", TE=39'-4")  @ Plan 9.33 41.6 62 7 437 0 437 388

S203 1/S504 8" CMU Wall (BE=30'-0", TE=39'-4") - 1/S504 9.33 835.87 1254 7 8774 212 8562 7799

S203 1/S503 8" CMU Wall (BE=30'-0", TE=37'-0") - 1/S503 7 344.12 516 5 2710 0 2710 2409

TOTAL 6" CMU 437 10596

TOTAL 8" CMU 11272

REINFORCING
Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at corners Total bars Bar Length (ft) Total Lbs 9 GA. Galvanized Horiz. Joint 

Reinforcement @ 16" O.C
S203 PLAN 6" CMU Wall (BE=30'-0", TE=39'-4")  @ Plan 9.33 41.6 #5 @  24" OC Vert 1.043 21 36 57 13.22 783 291

S203 1/S504 8" CMU Wall (BE=30'-0", TE=39'-4") - 1/S504 9.33 835.87 #5 @  24" OC Vert 1.043 418 6 424 13.22 5844 5849

S203 1/S503 8" CMU Wall (BE=30'-0", TE=37'-0") - 1/S503 7 344.12 #5 @  24" OC Vert 1.043 172 2 174 9.92 1800 1807

6" Bond Beam 41.6 2#5 Cont 1.043 2 0 2 41.60 87

8" Bond Beam 1179.99 2#5 Cont 1.043 2 0 2 1179.99 2461

Opening Reinf. Deduction 114 LBS 10862 7947

TONS 5.43

Total 6" CMU 437 Blocks

Total 8" CMU 11272 Blocks

Scaffolding 10596 SF

Reinforcement 10862 LBS

TONS 5.43 TONS

9 GA. Galvanized Horiz. Joint Reinforcement @ 16" 7947 LF

LEVEL 4-5
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scaffolding (SF)

S204 1/S504 6" CMU Wall (BE=40'-0", TE=49'-4")  @ Plan 9.33 41.69 63 7 438 0 438 389

S204 PLAN 8" CMU Wall (BE=40'-0", TE=49'-4") - 1/S504 9.33 710.6 1066 7 7459 71 7388 6630

TOTAL 6" CMU 438 7019

TOTAL 8" CMU 7388

REINFORCING
Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at corners Total bars Bar Length (ft) Total Lbs 9 GA. Galvanized Horiz. Joint 

Reinforcement @ 16" O.C
S204 PLAN 6" CMU Wall (BE=40'-0", TE=49'-4")  @ Plan 9.33 41.69 #5 @  24" OC Vert 1.043 21 2 23 13.22 315 292

S204 1/S504 8" CMU Wall (BE=40'-0", TE=49'-4") - 1/S504 9.33 710.6 #5 @  24" OC Vert 1.043 355 30 385 13.22 5312 4972

6" Bond Beam 41.69 2#5 Cont 1.043 2 0 2 41.69 87

8" Bond Beam 710.6 2#5 Cont 1.043 2 0 2 710.60 1482

Opening Reinf. Deduction 38 LBS 7158 5264

TONS 3.58

Total 6" CMU 438 Blocks

Total 8" CMU 7388 Blocks

Scaffolding 7019 SF

Reinforcement 7158 LBS

TONS 3.58 TONS

9 GA. Galvanized Horiz. Joint Reinforcement @ 16" 5264 LF

Level 6

Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 
Courses

Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A106 A400, S206A,B 6'' Cmu Wall @ Interior Level 6 to 7 (B.E= 60', T.E=71.33') (A400, S206A,B) 11.33 41.42 62 8 528 528 469
A106 A400, S206A,B 8'' Cmu Wall @ Exterior Level 6 to 7 (B.E= 60', T.E=71.33') (A400, S206A,B) 11.33 453.89 681 8 5785 5785 5143
A106 A400, S206A,B 8'' Cmu Wall @ Interior Level 6 to 7 (B.E= 60', T.E=71.33') (A400, S206A,B) 11.33 370.09 555 8 4717 331 4387 4193

TOTAL 6" CMU 528 469
TOTAL 8" CMU 10172 9336

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A106 A400, S206A,B 6'' Cmu Wall @ Interior Level 6 to 7 (B.E= 60', T.E=71.33') (A400, S206A,B) 11.33 41.42 #5 @ 48'' O.C 1.043 10 10 16.05 173 352
A106 A400, S206A,B 8'' Cmu Wall @ Exterior Level 6 to 7 (B.E= 60', T.E=71.33') (A400, S206A,B) 11.33 453.89 #5 @ 24'' O.C 1.043 227 80 307 16.05 5139 3857
A106 A400, S206A,B 8'' Cmu Wall @ Interior Level 6 to 7 (B.E= 60', T.E=71.33') (A400, S206A,B) 11.33 370.09 #5 @ 48'' O.C 1.043 93 40 133 16.05 2219 3145

6'' Bond Beam 41 2-#5 Cont. Bars 1.043 2 2 49.70 104
8'' Bond Beam 824 2-#5 Cont. Bars 1.043 2 2 988.78 2063

Opening Reinf. Deduction 89 LBS 9608 7354
TONS 5

Total 6'' CMU 528 Blocks
Total 8'' CMU 10172 Blocks
Scafolding 9805 SF
Reinforcement 9608 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 7354 LF

Level 7

Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 
Courses

Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A107 A400, S207A,B 6'' Cmu Wall @ Interior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 41.62 62 13 811 811 721
A107 A400, S207A,B 8'' Cmu Wall @ Exterior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 579.6 869 13 11300 3141 8159 10044
A107 A2/A412, S207A,B 8'' Cmu Wall @ Exterior Level 7 to 8 (B.E= 72', T.E=81.33') (A2/A412, S207A,B) 9.33 54.82 82 7 575 24 552 511
A107 A412, S207A,B 8'' Cmu Wall @ Exterior Stair 4 & 5 Top Parapet (H=1.33') (A412, S207A,B) 1.33 193.77 291 1 290 290 258
A107 A400, S207A,B 8'' Cmu Wall @ Interior Level 7 to 8 (B.E= 72', T.E=75.33') (A400, S207A,B) 3.33 50.92 76 2 191 191 170
A107 A400, S207A,B 8'' Cmu Wall @ Interior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 122.16 183 13 2382 95 2287 2117
A107 A400, S207A,B 12'' Cmu Wall @ Exterior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 895.87 1344 13 17466 6642 10824 15525

TOTAL 6" CMU 811 721
TOTAL 8" CMU 11479 13100
TOTAL 12" CMU 10824 15525

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A107 A400, S207A,B 6'' Cmu Wall @ Interior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 41.62 #5 @ 48'' O.C 1.043 10 10 24.55 266 541
A107 A400, S207A,B 8'' Cmu Wall @ Exterior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 579.6 #5 @ 24'' O.C 1.043 290 80 370 24.55 9469 7533
A107 A2/A412, S207A,B 8'' Cmu Wall @ Exterior Level 7 to 8 (B.E= 72', T.E=81.33') (A2/A412, S207A,B) 9.33 54.82 #5 @ 24'' O.C 1.043 27 27 13.22 378 384
A107 A412, S207A,B 8'' Cmu Wall @ Exterior Stair 4 & 5 Top Parapet (H=1.33') (A412, S207A,B) 1.33 193.77 #5 @ 24'' O.C 1.043 97 97 1.88 190 193
A107 A400, S207A,B 8'' Cmu Wall @ Interior Level 7 to 8 (B.E= 72', T.E=75.33') (A400, S207A,B) 3.33 50.92 #5 @ 48'' O.C 1.043 13 13 4.72 63 127
A107 A400, S207A,B 8'' Cmu Wall @ Interior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 122.16 #5 @ 48'' O.C 1.043 31 4 35 24.55 884 1588
A107 A400, S207A,B 12'' Cmu Wall @ Exterior Level 7 to 8 (B.E= 72', T.E=89.33') (A400, S207A,B) 17.33 895.87 #5 @ 24'' O.C 1.043 448 80 528 24.55 13519 11644

6'' Bond Beam 42 2-#5 Cont. Bars 1.043 2 2 49.94 104
8'' Bond Beam 1001 2-#5 Cont. Bars 1.043 2 2 1201.52 2506
12'' Bond Beam 896 2-#5 Cont. Bars 1.043 2 2 1075.04 2243

Opening Reinf. Deduction 2662 LBS 26961 22010
TONS 13

Total 6'' CMU 811 Blocks
Total 8'' CMU 11479 Blocks
Total 12'' CMU 10824 Blocks
Scafolding 29347 SF
Reinforcement 26961 LBS
Tons 13 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 22010 LF

Level 8 to 22
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A108A A400, S208A 6'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 20.79 31 7 218 218 194
A108A A400, S208A 8'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 50.64 76 7 532 47 484 472
A108A A400, S208A 8'' Cmu Wall @ Exterior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 829.03 1244 7 8702 3142 5559 7735

TOTAL 6" CMU 218 194
TOTAL 8" CMU 6044 8207

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A108A A400, S208A 6'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 20.79 #5 @ 48'' O.C 1.043 5 5 13.22 72 145
A108A A400, S208A 8'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 50.64 #5 @ 48'' O.C 1.043 13 3 16 13.22 216 354
A108A A400, S208A 8'' Cmu Wall @ Exterior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 829.03 #5 @ 24'' O.C 1.043 415 130 545 13.22 7507 5801

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.95 52
8'' Bond Beam 880 2-#5 Cont. Bars 1.043 2 2 1055.60 2202

Opening Reinf. Deduction 858 LBS 9191 6301
TONS 5

Total 6'' CMU 218 Blocks
Total 8'' CMU 6044 Blocks
Scafolding 8401 SF
Reinforcement 9191 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 6301 LF

Level 23 to 29
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A123A A400, S223A 6'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 20.79 31 7 218 218 194
A123A A400, S223A 8'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 50.64 76 7 532 47 484 472
A123A A400, S223A 8'' Cmu Wall @ Exterior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 815.23 1223 7 8557 3142 5414 7606

TOTAL 6" CMU 218 194
TOTAL 8" CMU 5899 8079

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A123A A400, S223A 6'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 20.79 #5 @ 48'' O.C 1.043 5 5 13.22 72 145
A123A A400, S223A 8'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 50.64 #5 @ 48'' O.C 1.043 13 3 16 13.22 216 354
A123A A400, S223A 8'' Cmu Wall @ Exterior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 815.23 #5 @ 24'' O.C 1.043 408 130 538 13.22 7411 5705

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.95 52
8'' Bond Beam 866 2-#5 Cont. Bars 1.043 2 2 1039.04 2167

Opening Reinf. Deduction 858 LBS 9061 6204
TONS 5

Total 6'' CMU 218 Blocks
Total 8'' CMU 5899 Blocks
Scafolding 8273 SF
Reinforcement 9061 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 6204 LF

Level 30
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A130A A400, S230A 6'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 20.78 31 10 312 312 277
A130A A400, S230A 8'' Cmu Wall @ Exterior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 641.09 962 10 9614 4041 5573 8546
A130A A2/A411, S230A 8'' Cmu Wall @ Exterior Parapet Level 30 (H=2.67') (A2/A411, S230A) 2.67 328.15 492 2 986 986 876
A130A A400, S230A 8'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 50.61 76 10 759 47 712 675

TOTAL 6" CMU 312 277
TOTAL 8" CMU 7270 10097

REINFORCING



Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A130A A400, S230A 6'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 20.78 #5 @ 48'' O.C 1.043 5 5 18.88 102 208
A130A A400, S230A 8'' Cmu Wall @ Exterior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 641.09 #5 @ 24'' O.C 1.043 321 48 369 18.88 7259 6409
A130A A2/A411, S230A 8'' Cmu Wall @ Exterior Parapet Level 30 (H=2.67') (A2/A411, S230A) 2.67 328.15 #5 @ 24'' O.C 1.043 164 40 204 3.78 805 657
A130A A400, S230A 8'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 50.61 #5 @ 48'' O.C 1.043 13 3 16 18.88 308 506

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.94 52
8'' Bond Beam 1020 2-#5 Cont. Bars 1.043 2 2 1223.82 2553

Opening Reinf. Deduction 1099 LBS 9980 7780
TONS 5

Total 6'' CMU 312 Blocks
Total 8'' CMU 7270 Blocks
Scafolding 10374 SF
Reinforcement 9980 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 7780 LF

Roof Level
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A131A A605, A606, S231A 6'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=335') (A605, A606, S231A) 9.33 20.63 31 7 217 217 192
A131A A411, S231A 8'' Cmu Wall @ Parapet Roof Level (H=6.67') (A411, S231A) 6.67 402.93 604 5 3023 3023 2688
A131A A703, S231A 8'' Cmu Wall @ Duct Top Roof Level (H=6.67') (A703, S231A) 6.67 40.19 60 5 302 302 268
A131A A604, S231A 8'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 97.1 146 14 2002 71 1931 1780
A131A A604, S231A 12'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 63.79 96 14 1315 47 1268 1169

TOTAL 6" CMU 217 192
TOTAL 8" CMU 5257 4735
TOTAL 12" CMU 1268 1169

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A131A A605, A606, S231A 6'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=335') (A605, A606, S231A) 9.33 20.63 #5 @ 24'' O.C 1.043 10 10 13.22 142 144
A131A A411, S231A 8'' Cmu Wall @ Parapet Roof Level (H=6.67') (A411, S231A) 6.67 402.93 #6 @ 24'' O.C 1.503 201 15 216 9.45 3074 2016
A131A A703, S231A 8'' Cmu Wall @ Duct Top Roof Level (H=6.67') (A703, S231A) 6.67 40.19 #6 @ 24'' O.C 1.503 20 12 32 9.45 456 201
A131A A604, S231A 8'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 97.1 #5 @ 24'' O.C 1.043 49 9 58 25.97 1559 1335
A131A A604, S231A 12'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 63.79 #5 @ 24'' O.C 1.043 32 12 44 25.97 1189 877

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.76 52
8'' Bond Beam 540 2-#5 Cont. Bars 1.043 2 2 648.26 1352
12'' Bond Beam 64 2-#5 Cont. Bars 1.043 2 2 76.55 160

Opening Reinf. Deduction 32 LBS 7952 4573
TONS 4

Total 6'' CMU 217 Blocks
Total 8'' CMU 5257 Blocks
Total 12'' CMU 1268 Blocks
Scafolding 6097 SF
Reinforcement 7952 LBS
Tons 4 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 4573 LF

APARTMENT (PHASE 2 FROM LEVEL 8 TO ROOF)
Level 8 to 22

Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 
Courses

Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding
A108A A400, S208A 6'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 20.79 31 7 218 218 194
A108A A400, S208A 8'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 50.64 76 7 532 47 484 472
A108A A400, S208A 8'' Cmu Wall @ Exterior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 829.03 1244 7 8702 3142 5559 7735

TOTAL 6" CMU 218 194
TOTAL 8" CMU 6044 8207

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A108A A400, S208A 6'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 20.79 #5 @ 48'' O.C 1.043 5 5 13.22 72 145
A108A A400, S208A 8'' Cmu Wall @ Interior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 50.64 #5 @ 48'' O.C 1.043 13 3 16 13.22 216 354
A108A A400, S208A 8'' Cmu Wall @ Exterior Level 8 to 9 (B.E= 90', T.E=99.33') (A400, S208A) 9.33 829.03 #5 @ 24'' O.C 1.043 415 130 545 13.22 7507 5801

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.95 52
8'' Bond Beam 880 2-#5 Cont. Bars 1.043 2 2 1055.60 2202

Opening Reinf. Deduction 858 LBS 9191 6301
TONS 5

Total 6'' CMU 218 Blocks
Total 8'' CMU 6044 Blocks
Scafolding 8401 SF
Reinforcement 9191 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 6301 LF

Level 23 to 29
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding
A123A A400, S223A 6'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 20.79 31 7 218 218 194
A123A A400, S223A 8'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 50.64 76 7 532 47 484 472
A123A A400, S223A 8'' Cmu Wall @ Exterior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 815.23 1223 7 8557 3142 5414 7606

TOTAL 6" CMU 218 194
TOTAL 8" CMU 5899 8079

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A123A A400, S223A 6'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 20.79 #5 @ 48'' O.C 1.043 5 5 13.22 72 145
A123A A400, S223A 8'' Cmu Wall @ Interior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 50.64 #5 @ 48'' O.C 1.043 13 3 16 13.22 216 354
A123A A400, S223A 8'' Cmu Wall @ Exterior Level 23 to 24 (B.E= 240', T.E=249.33') (A400, S223A) 9.33 815.23 #5 @ 24'' O.C 1.043 408 130 538 13.22 7411 5705

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.95 52
8'' Bond Beam 866 2-#5 Cont. Bars 1.043 2 2 1039.04 2167

Opening Reinf. Deduction 858 LBS 9061 6204
TONS 5

Total 6'' CMU 218 Blocks
Total 8'' CMU 5899 Blocks
Scafolding 8273 SF
Reinforcement 9061 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 6204 LF

Level 30
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A130A A400, S230A 6'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 20.78 31 10 312 312 277
A130A A400, S230A 8'' Cmu Wall @ Exterior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 641.09 962 10 9614 4041 5573 8546
A130A A2/A411, S230A 8'' Cmu Wall @ Exterior Parapet Level 30 (H=2.67') (A2/A411, S230A) 2.67 328.15 492 2 986 986 876
A130A A400, S230A 8'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 50.61 76 10 759 47 712 675

TOTAL 6" CMU 312 277
TOTAL 8" CMU 7270 10097

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A130A A400, S230A 6'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 20.78 #5 @ 48'' O.C 1.043 5 5 18.88 102 208
A130A A400, S230A 8'' Cmu Wall @ Exterior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 641.09 #5 @ 24'' O.C 1.043 321 48 369 18.88 7259 6409
A130A A2/A411, S230A 8'' Cmu Wall @ Exterior Parapet Level 30 (H=2.67') (A2/A411, S230A) 2.67 328.15 #5 @ 24'' O.C 1.043 164 40 204 3.78 805 657
A130A A400, S230A 8'' Cmu Wall @ Interior Level 30 to Roof (B.E= 312', T.E=325.33') (A400, S230A) 13.33 50.61 #5 @ 48'' O.C 1.043 13 3 16 18.88 308 506

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.94 52
8'' Bond Beam 1020 2-#5 Cont. Bars 1.043 2 2 1223.82 2553

Opening Reinf. Deduction 1099 LBS 9980 7780
TONS 5

Total 6'' CMU 312 Blocks
Total 8'' CMU 7270 Blocks
Scafolding 10374 SF
Reinforcement 9980 LBS
Tons 5 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 7780 LF

Roof Level
Dwg.  Detail No Name/Description High ( ft) Length( ft) Vertical 

Courses
Horizontal Courses # of Blocks # Blocks Opening Total # of Blocks Scafolding

A131A A605, A606, S231A 6'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=335') (A605, A606, S231A) 9.33 20.63 31 7 217 217 192
A131A A411, S231A 8'' Cmu Wall @ Parapet Roof Level (H=6.67') (A411, S231A) 6.67 402.93 604 5 3023 3023 2688
A131A A703, S231A 8'' Cmu Wall @ Duct Top Roof Level (H=6.67') (A703, S231A) 6.67 40.19 60 5 302 302 268
A131A A604, S231A 8'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 97.1 146 14 2002 71 1931 1780
A131A A604, S231A 12'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 63.79 96 14 1315 47 1268 1169

TOTAL 6" CMU 217 192
TOTAL 8" CMU 5257 4735
TOTAL 12" CMU 1268 1169

REINFORCING

Dwg.  Detail No Name High ( ft) Length( ft)  Description Weight (lbs/ft) Units Extra bars at 
Corners/Jambs

Total bars Bar Length (ft) Total Lbs.  Horizontal Ladder Reinf. @ 16" 
O.C 

A131A A605, A606, S231A 6'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=335') (A605, A606, S231A) 9.33 20.63 #5 @ 24'' O.C 1.043 10 10 13.22 142 144
A131A A411, S231A 8'' Cmu Wall @ Parapet Roof Level (H=6.67') (A411, S231A) 6.67 402.93 #6 @ 24'' O.C 1.503 201 15 216 9.45 3074 2016
A131A A703, S231A 8'' Cmu Wall @ Duct Top Roof Level (H=6.67') (A703, S231A) 6.67 40.19 #6 @ 24'' O.C 1.503 20 12 32 9.45 456 201
A131A A604, S231A 8'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 97.1 #5 @ 24'' O.C 1.043 49 9 58 25.97 1559 1335
A131A A604, S231A 12'' Cmu Wall @ Interior Level 31 to Upper Roof (B.E= 326', T.E=344.33') (A604, S231A) 18.33 63.79 #5 @ 24'' O.C 1.043 32 12 44 25.97 1189 877

6'' Bond Beam 21 2-#5 Cont. Bars 1.043 2 2 24.76 52
8'' Bond Beam 540 2-#5 Cont. Bars 1.043 2 2 648.26 1352
12'' Bond Beam 64 2-#5 Cont. Bars 1.043 2 2 76.55 160

Opening Reinf. Deduction 32 LBS 7952 4573
TONS 4

Total 6'' CMU 217 Blocks
Total 8'' CMU 5257 Blocks
Total 12'' CMU 1268 Blocks
Scafolding 6097 SF
Reinforcement 7952 LBS
Tons 4 TONS
9 GA. Galvanized Horiz. Joint Reinforcement @ 16' 4573 LF


